MATATIELE LOCAL MUNICIPALITY
BID NO.: MATAT/2022/2023-177,178,179 &180
TURN-KEY CAPITAL RDP HOUSING PROJECTS
ADDENDUM No.2: 09 MARCH 2023

Tel: (

This Addendum shall be read in conjunction with and shall be deemed to form part of the

Tender Documentation and it should be returned with the tender document.
Amendment of the Evaluation criteria
EVALUATION CRITERIA MALUTI

PHASE 1 FUNCTIONALITY

POINTS
CRITERION AND RISK ASSESSMENT BY MUNICIPALITY:
NO (ASSESOR TO
FUNCTIONALITY EVALUATION
TICK)
PREVIOUS EXPERIENCE IN RDP TURN-KEY PROJECTS TO BE
1. SUBMITTED BY CONTRACTOR (attach signed appointment letters 20
with completion certificates)
11 Completed Minimum of Three Turn-Key projects with 500 or more housing 20
' units.
1o Completed Minimum of Three Turn-Key projects with between 300 and 500 10
' housing units.
13 Completed Minimum of Two RDP projects between 150 and 300 housing .
' units.
1.4 No completed project 0
2. KEY PERSONNEL IN RDP TURN-KEY PROJECTS 30
SITE MANAGER (attach C.V with traceable references and Btech 15

degree in Construction Management (attach certified certificate)
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2.1 Site Management experience of 15 years or more 15

2.2 Site Management experience of 10-14 years 10

2.3 Site Management experience of 2-9 years 5
QUANTITY SURVEYOR (attach C.V with traceable references and 15
Btech/Bsc degree in Quantity Surveying (attach certified certificate)

2.4 Quantity surveying experience of 15 years or more 15

25 Quantity surveying experience of 10-14 years or more 10

26 Quantity surveying experience of 2-9 years or more 5

3. EQUIPMENT RELEVANT FOR THE ASSIGNMENT 20
Access to all of the following: 1. TLB; 2. Tipper Truck or Drop-side truck; 3.

3.1 Compactor / Roller; Bakkie; and 5. Batch Plant or Concrete Mixer or 20
Lease agreement or proof of ownership (To be submitted)

3.2 No access to any of the above indicated equipment. 0
Contractor’s understanding of the execution of a successful Turn-Key

4, RDP Project Methodology. Submit clear step by step Hlustration / Flow 10
Chart as Per (Phase:1, 2 & 3)

5 NHBRC (Attached Valid Certificate) 20

TOTAL 100

A bidder scoring less than 80 out 100 in respect of functionality will be regards as

submitting non-responsive bid and will be disqualified.
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EVALUATION CRITERIA MEHLOLOANENG

PHASE 1 FUNCTIONALITY

Tel: (

POINTS
CRITERION AND RISK ASSESSMENT BY MUNICIPALITY:
NO (ASSESOR TO
FUNCTIONALITY EVALUATION
TICK)
PREVIOUS EXPERIENCE IN RDP TURN-KEY PROJECTS TO BE
1. SUBMITTED BY CONTRACTOR (attach signed appointment letters 20
with completion certificates)
11 Completed Minimum of Three Turn-Key projects with 500 or more housing 20
' units.
1o Completed Minimum of Three Turn-Key projects with between 300 and 500 10
' housing units.
13 Completed Minimum of Two RDP projects between 150 and 300 housing .
' units.
1.4 No completed project 0
2. KEY PERSONNEL IN RDP TURN-KEY PROJECTS 30
SITE MANAGER (attach C.V with traceable references and Btech 15
degree in Construction Management (attach certified certificate)
2.1 Site Management experience of 15 years or more 15
2.2 Site Management experience of 10-14 years 10
2.3 Site Management experience of 2-9 years 5
QUANTITY SURVEYOR (attach C.V with traceable references and r

Btech/Bsc degree in Quantity Surveying (attach certified certificate)
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2.4 Quantity surveying experience of 15 years or more 15
Quantity surveying experience of 10-14 years or more 10
Quantity surveying experience of 2-9 years or more 5

3. EQUIPMENT RELEVANT FOR THE ASSIGNMENT 20
Access to all of the following: 1. TLB; 2. Tipper Truck or Drop-side truck; 3.

3.1 Compactor / Roller; Bakkie; and 5. Batch Plant or Concrete Mixer or 20
Lease agreement or proof of ownership (To be submitted)

3.2 No access to any of the above indicated equipment. 0
Contractor’s understanding of the execution of a successful Turn-Key

4, RDP Project Methodology. Submit clear step by step Ilustration / Flow 10
Chart as Per (Phase:1, 2 & 3)

5 NHBRC (Attached Valid Certificate) 20

TOTAL 100

A bidder scoring less than 80 out 100 in respect of functionality will be regards as

submitting non-responsive bid and will be disqualified




EVALUATION CRITERIA POTE

PHASE 1 FUNCTIONALITY

Tel: (

POINTS
CRITERION AND RISK ASSESSMENT BY MUNICIPALITY:
NO (ASSESOR TO
FUNCTIONALITY EVALUATION
TICK)
PREVIOUS EXPERIENCE IN RDP TURN-KEY PROJECTS TO BE
1. SUBMITTED BY CONTRACTOR (attach signed appointment letters 20
with completion certificates)
11 Completed Minimum of Three Turn-Key projects with 500 or more housing 20
' units.
1o Completed Minimum of Three Turn-Key projects with between 300 and 500 10
' housing units.
13 Completed Minimum of Two RDP projects between 150 and 300 housing .
' units.
1.4 No completed project 0
2. KEY PERSONNEL IN RDP TURN-KEY PROJECTS 30
SITE MANAGER (attach C.V with traceable references and Btech 15
degree in Construction Management (attach certified certificate)
2.1 Site Management experience of 15 years or more 15
2.2 Site Management experience of 10-14 years 10
2.3 Site Management experience of 2-9 years 5
QUANTITY SURVEYOR (attach C.V with traceable references and r

Btech/Bsc degree in Quantity Surveying (attach certified certificate)
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2.4 Quantity surveying experience of 15 years or more 15
Quantity surveying experience of 10-14 years or more 10
Quantity surveying experience of 2-9 years or more 5

3. EQUIPMENT RELEVANT FOR THE ASSIGNMENT 20
Access to all of the following: 1. TLB; 2. Tipper Truck or Drop-side truck; 3.

3.1 Compactor / Roller; Bakkie; and 5. Batch Plant or Concrete Mixer or 20
Lease agreement or proof of ownership (To be submitted)

3.2 No access to any of the above indicated equipment. 0
Contractor’s understanding of the execution of a successful Turn-Key

4, RDP Project Methodology. Submit clear step by step Ilustration / Flow 10
Chart as Per (Phase:1, 2 & 3)

5 NHBRC (Attached Valid Certificate) 20

TOTAL 100

A bidder scoring less than 80 out 100 in respect of functionality will be regards as

submitting non-responsive bid and will be disqualified




EVALUATION CRITERIA TSITSONG

PHASE 1 FUNCTIONALITY

Tel: (

POINTS
CRITERION AND RISK ASSESSMENT BY MUNICIPALITY:
NO (ASSESOR TO
FUNCTIONALITY EVALUATION
TICK)
PREVIOUS EXPERIENCE IN RDP TURN-KEY PROJECTS TO BE
1. SUBMITTED BY CONTRACTOR (attach signed appointment letters 20
with completion certificates)
11 Completed Minimum of Three Turn-Key projects with 500 or more housing 20
' units.
1o Completed Minimum of Three Turn-Key projects with between 300 and 500 10
' housing units.
13 Completed Minimum of Two RDP projects between 150 and 300 housing .
' units.
1.4 No completed project 0
2. KEY PERSONNEL IN RDP TURN-KEY PROJECTS 30
SITE MANAGER (attach C.V with traceable references and Btech 15
degree in Construction Management (attach certified certificate)
2.1 Site Management experience of 15 years or more 15
2.2 Site Management experience of 10-14 years 10
2.3 Site Management experience of 2-9 years 5
QUANTITY SURVEYOR (attach C.V with traceable references and r

Btech/Bsc degree in Quantity Surveying (attach certified certificate)
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2.4 Quantity surveying experience of 15 years or more 15
Quantity surveying experience of 10-14 years or more 10
Quantity surveying experience of 2-9 years or more 5

3. EQUIPMENT RELEVANT FOR THE ASSIGNMENT 20
Access to all of the following: 1. TLB; 2. Tipper Truck or Drop-side truck; 3.

3.1 Compactor / Roller; Bakkie; and 5. Batch Plant or Concrete Mixer or 20
Lease agreement or proof of ownership (To be submitted)

3.2 No access to any of the above indicated equipment. 0
Contractor’s understanding of the execution of a successful Turn-Key

4, RDP Project Methodology. Submit clear step by step Ilustration / Flow 10
Chart as Per (Phase:1, 2 & 3)

5 NHBRC (Attached Valid Certificate) 20

TOTAL 100

A bidder scoring less than 80 out 100 in respect of functionality will be regards as

submitting non-responsive bid and will be disqualified




